BrightPath Tech — Supplier Proposal

Enterprise Data Platform Modernization | Synthetic Bid Submission

Supplier: BrightPath Tech
Submission date: 2026-10-20
Historical experience rating (test input): 2.4/5
Profile: Lowest price and fastest delivery; weak compliance detail and limited relevant experience.

1. Executive summary

BrightPath offers an inexpensive and aggressive plan. It describes common platform components but gives limited evidence of complex migration delivery, security governance or support depth.

2. Technical solution and approach

Standard cloud data platform with batch ingestion, transformation jobs and dashboard connectivity; reuse existing scripts. No detailed target architecture, workload sizing, performance acceptance criteria or clear rollback method.

3. Delivery plan, timeline and team

Discovery 2 weeks; setup 2; pilot 2; migration 6; handover 1. Total 13 weeks. Team: project lead, two engineers and shared tester. Assumes clean source data and rapid access approvals.

BrightPath Tech — Commercial, Security and Risk Detail

4. Commercial proposal and assumptions

INR 72 lakh implementation; optional support INR 9 lakh/year. Cloud and licenses excluded. Change requests may be billed separately, but rates and cap are not defined.

5. Security, compliance and data protection

Mentions password policies, encryption and backups. Does not detail least-privilege reviews, centralized logs, vulnerability management, incident response, retention or certification. Shared compliance responsibility is not mapped to controls.

6. Risks and dependencies

Compressed schedule; weak security evidence; limited references; unclear change-request pricing and support commitments.

The supplier proposes a joint risk register reviewed weekly during delivery. The gaps stated above should be validated during due diligence.

BrightPath Tech — Support and Acceptance

7. Support and operational handover

Business-hours email support; urgent incidents best effort. No P1 target, on-call coverage, service credits or escalation path. One small analytics project; no named enterprise migration reference.

8. Acceptance approach

Acceptance should follow agreed functional, reconciliation, performance, security and operational-readiness checks. Detailed thresholds and service levels must be finalized in contract documents.

9. Synthetic-data declaration

This proposal is fictional and exists only to test the software workflow. It is not a real offer and must not be used for procurement.

10. Reviewer note

Score only the evidence provided. Do not infer certifications, guarantees or capabilities when supporting evidence is absent. Record missing information as a gap.