Orbit Digital — Supplier Proposal

Enterprise Data Platform Modernization | Synthetic Bid Submission

Supplier: Orbit Digital
Submission date: 2026-10-20
Historical experience rating (test input): 4.5/5
Profile: Strong experience and references; medium price; integration approach is vague.

1. Executive summary

Orbit emphasizes delivery experience, senior personnel and references. Support commitments are credible, but technical integration and migration detail are less specific than stronger bids.

2. Technical solution and approach

Hybrid modernization using standard connectors and staged migration. Includes discovery workshops and data quality checks, but does not identify integration patterns for legacy systems, dependency resolution or workload-specific performance targets. Choices deferred to discovery.

3. Delivery plan, timeline and team

Discovery 4 weeks; design 3; platform setup 4; migration 11; stabilization 3. Total 25 weeks. Roles include program director, architect, migration lead, engineers and support lead. Staffing percentages and specialist availability are unspecified.

Orbit Digital — Commercial, Security and Risk Detail

4. Commercial proposal and assumptions

INR 1.12 crore implementation; annual support INR 16 lakh. Cloud and licenses excluded. Includes change-control board and monthly financial tracking. Travel, cleansing and after-hours cutover costs are unclear.

5. Security, compliance and data protection

MFA, RBAC, encryption, audit logging, backup controls and annual penetration testing. No named framework or certification evidence. Incident response responsibilities and log retention are not detailed.

6. Risks and dependencies

Integration design vague; specialist staffing not quantified; commercial exclusions unclear; limited security framework evidence.

The supplier proposes a joint risk register reviewed weekly during delivery. The gaps stated above should be validated during due diligence.

Orbit Digital — Support and Acceptance

7. Support and operational handover

24x7 P1 support; 45-minute acknowledgement; service manager; quarterly reviews; 60-day hypercare. Three enterprise data program reference summaries; details on request.

8. Acceptance approach

Acceptance should follow agreed functional, reconciliation, performance, security and operational-readiness checks. Detailed thresholds and service levels must be finalized in contract documents.

9. Synthetic-data declaration

This proposal is fictional and exists only to test the software workflow. It is not a real offer and must not be used for procurement.

10. Reviewer note

Score only the evidence provided. Do not infer certifications, guarantees or capabilities when supporting evidence is absent. Record missing information as a gap.